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DATE: 5/5/2016

DATE: 5/9/2016

R
D

26
64

04

STATE OF NORTH CAROLINA

 

 

11 3,602 3,591  
268 2,475 2,207  CL LT
279 6,077 5,798 CL RT

LT LT
308 3,697 3,389  RT RT
677 843 166  RT
16 822 806

1,001 5,362 4,361
CL SAY
CL

72 4,301 4,229  
26 2,806 2,780  
98 7,107 7,009 LT

LT
RT
RT

2,753 363  2,390
2,144 537  1,607
4,897 900 3,997 SAY

 
 

41 1,827 1,786  
12 1,342 1,330  
790 71  719
843 3,240 3,116 719

TOTALS 7,118 20,284 4,716
201 LINE LOCATION LINE TERMINA

Note: Earthwork quantities are calculated by the POSTS POSTS
PROJECT TOTALS 7,118 20,485 4,716 Roadway Design Unit. These earthwork quantities -L- LT 23 3

-L- LT 13 3
1,024 Geotechnical Engineering Unit. -L- RT 18 3

-L- RT 11 3
7,118 21,509      
7,200 21,600

  65 12
ESTIMATED SHALLOW UNDERCUT =  300 CY
ESTIMATED SELECT GRANULAR MATERIAL =  300 CY
ESTIMATED CLASS IV SUBGRADE STABILIZATION =  540 TO NS
ESTIMATED DRAINAGE DITCH EXCAVATION = 300 CY

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL

G = GATING IMPACT ATTENUATOR TYPE 350                                                      

NG = NON-GATING IMPACT ATTENUATOR TYPE 350

"N" DIST. TOTAL REMOVE
LINE BEG. STA. END STA. LOC. STRAIGHT SHOP WOOD APPR. TRAIL. FROM SHLDR APPR. TRAIL. APPR. TRAIL. GRAU 350 TYPE GRAU 350  EXISTING

CURVED RUB RAIL END END E.O.L. WIDTH END END END END TL-3 B-77 TL-2 EA G NG GUARDRAIL
-L- 16+71.98 19+90.73 LT 318.75 268.75 19+90.73 2.5' 14' 50' 1' 1 1 378'
-L- 22+61.36 24+05.11 LT 143.75 93.75 22+61.36 2.5' 14' 50' 1' 1 1 71'
-L- 18+87.64 20+31.39 MED LT 143.75 20+31.39 1 382'
-L- 22+51.33 23+82.58 MED LT 131.25 22+51.33 1  1 385'

-L- 18+93.11 20+36.86 MED RT 143.75 20+36.86 1 1
-L- 22+56.89 23+88.14 MED RT 131.25 22+56.89 1
-L- 17+83.33 20+27.08 RT 243.75 193.75 20+27.08 2.5' 14' 50' 1' 1 1  622'

-SRVRD- 12+21.04 14+73.20 LT 252.16 14+73.20 3' 6' 1
-SRVRD- 15+26.17 15+76.38 LT 56.25 15+26.17 8' 12' 1
-SRVRD- 12+46.50 13+06.78 RT 60.28 13+06.78 6' 9' 1 1

SUB-TOTALS 1,624.94 556.25 3 8 3 2 1,838

(3 GRAU TL-3 @ 50') -150.00
(8 TYPE B-77 @ 18.75') -150.00
(3 GRAU TL-2 @ 25') -75.00
(2 B-77SC @ 18.75') -37.50

   
PROJECT TOTAL 1,212.44 556.25 3 8 3 1,838

SAY 1,225.00 * 560.00 2,300

"N" DIST. TOTAL REMOVE
LINE BEG. STA. END STA. LOC. STRAIGHT SHOP DOUBLE APPR. TRAIL. FROM SHLDR APPR. TRAIL. APPR. TRAIL. GRAU 350 TYPE TYPE  EXISTING

CURVED FACED END END E.O.L. WIDTH END END END END TL-2 M 350 III EA G NG GUARDRAIL
-DET2- 12+43.09 14+24.34 LT 181.25 14+24.34 4' 8' 25' 1' 1 1
-DET2- 17+14.34 17+70.59 LT 56.25 17+14.34 4' 8' 25' 1' 1 1

-DET2- 13+22.91 14+41.66 RT 118.75 14+41.66 4' 8' 37.5' 1' 1 1  
-DET2- 17+31.66 18+25.41 RT 93.75 17+31.66 4' 8' 37.5' 1' 1 1

SUB-TOTALS 450.00 2 2 4

(2 GRAU TL-2 @ 25') -50.00
(2 M-350 @ 37.5') -75.00

(4 TYPE III @ 18.75') -75.00
   

PROJECT TOTAL 250.00 2 2 4
SAY 275.00

-XOVER- 14+00.00 TO 28+41.67 4,785.91

PROJECT TOTAL 6,478.99

-L- 27+50.61 TO 30+00.00 70.71

 -L- 13+00.00 TO 15+31.29

 -L- 13+00.00 TO 15+87.22 236.25
164.51

PROJECT TOTAL

 -L- 14+00.00 TO 18+01.55
TEMPORARY CROSS OVER

EXIST. PAVED SHOULDERS

COMPUTED BY:  KDA

CHECKED BY: AKW

-L- 22+54.11 (EB) MED TO 30+00.00 MED

-L- 13+00.00 RT TO 20+38.29 (BB) RT

 SUMMARY  NO. 1 TOTALS

 SUMMARY  NO. 3 TOTALS

-L- 22+49.92 (EB) LT TO 30+00.00 LT

1,566.73

TYPE 350

SUMMARY OF EARTHWORKSUMMARY OF EARTHWORKSUMMARY OF EARTHWORKSUMMARY OF EARTHWORK

STATION TO STATION

 -L- 22+47.71 TO 25+00.00 720.94
 -L- 22+55.39 TO 25+00.00

1,058.77

CUBIC YARDS

1

790

EXISTING PAVEMENT WILL BE PAID FOR AT THE LUMP SUM PRICE FOR "GRADING".

WARRANT POINT
REMARKS

SHOP CURVED

FINE GRADING, CLEARING AND GRUBBING AND REMOVAL AND BREAKING OF 

FLARE LENGTH

* THE PAYMENT FOR WOOD RUB RAIL IS INCIDENTAL TO STEEL BEAM GUARDRAIL.

ANCHORS IMPACT ATTEN.
TYPE B-77

-DET2- 11+87.26 TO 14+33.00 (BB)

ADDITIONAL GUARDRAIL POSTS = 5 EA

GUARDRAIL SUMMARYGUARDRAIL SUMMARYGUARDRAIL SUMMARYGUARDRAIL SUMMARY

 

2

"N" = DISTANCE FROM EDGE OF TRAVEL LANE TO FACE OF GUARDRAIL                                                                                        

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

LOC          
LT/RT/CL

-SRVRD- 13+32.00 TO 17+25.00

153.68
216.45

786.74

FABRIC

 -L- 24+06.16 TO 28+41.67 1,848.93

-L- 22+58.29 (EB) RT TO 30+00.00 RT

CHAIN LINK FENCE 48" FABRIC

LENGTH (FT.)

2,060.71

Asphalt Breaking           
SQ. YDS.

SUMMARY NO. 2
-L- 13+00.00 LT TO 20+29.92 (BB) LT

DETOUR REMOVAL & -L- SHLDR.
CONSTRUCTION LEFT

 SUMMARY  NO. 4 TOTALS

 SUMMARY  NO. 5 TOTALS

SUMMARY NO. 3

SUMMARY OF ASPHALT PAVEMENT SUMMARY OF ASPHALT PAVEMENT SUMMARY OF ASPHALT PAVEMENT SUMMARY OF ASPHALT PAVEMENT 

REMOVALREMOVALREMOVALREMOVAL

Station to Station
LOC          

LT/RT/CL
Asphalt Removal           

SQ. YDS.

DIVISION OF HIGHWAYS

Station to Station

 -L- 16+00.00 TO 20+40.44
 -L- 16+00.00 TO 20+49.26

 SUMMARY  NO. 2 TOTALS

Uncl.   
Exc.       
C.Y.

-DET2- 17+23.00 (EB) TO 20+23.72

Borrow           
C.Y.

Embank.                 
+%                    
C.Y.

Waste                 
C.Y.

SUMMARY NO. 1

-SRVRD- 11+14.00 TO 12+04.05 6.11
-SRVRD- 12+78.62 TO 17+25.00

Station to Station

 -DET2- 17+23.00 TO 21+47.53
 -DET2- 11+07.53 TO 14+33.00 826.20

Est. 5% To Replace Topsoil at Borrow Pit

SAY
ESTIMATED UNDERCUT =  1,000 CY

GRAND TOTAL

EstImated Shoulder Material

-SRVRD- 11+14.00 TO 17+25.00

ANCHORS

SAY

are based in part on subsurface data provided by the 

18+15.44 TO 20+31.86

DEDUCTION FOR ANCHOR UNITS 

W

2

1

134.46

PROJECT TOTAL 

SUMMARY NO. 4

 SUMMARY  NO. 5
-L- 13+00.00 MED TO 20+34.11 (BB) MED

W

-L- 16+07.46 LT TO 19+28.54 (BB) LT

APPROXIMATE QUANTITIES ONLY.  UNCLASSIFIED EXCAVATION,

22+56.64 TO 24+10.00
282.15

IMPACT ATTEN.
REMARKSTYPE 350

-L- 22+18.54 (EB) LT TO 26+36.01 LT
6,480

(Lin. Ft.)

23+01.33 TO 24+00.00

DEDUCTION FOR ANCHOR UNITS 

300.33

221.19

TEMPORARY GUARDRAIL SUMMARYTEMPORARY GUARDRAIL SUMMARYTEMPORARY GUARDRAIL SUMMARYTEMPORARY GUARDRAIL SUMMARY

LENGTH (FT.) WARRANT POINT FLARE LENGTH

179.26
 -L- 17+25.00 TO 30+00.00

17+05.45 TO 19+87.56

PROJECT NO.

B-5123

SHEET NO.

2,004.26

4,790

792.73

3B-1

SUMMARY OF ASPHALT SUMMARY OF ASPHALT SUMMARY OF ASPHALT SUMMARY OF ASPHALT 

PAVEMENT BREAKINGPAVEMENT BREAKINGPAVEMENT BREAKINGPAVEMENT BREAKING


